	Date
	:
	
	2 Sep 2008
	

	
	
	
	
	

	Project
	:
	
	RIVER SPRINGS SCHOOL
	

	
	
	
	Esguerra Street, Brgy. Pinagbuhatan, Pasig City
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	BUDGETARY COST ESTIMATE for PHASE A (Building 1)
	

	
	
	
	
	

	Item
	 
	 
	Particulars
	USD Amount

	I.
	General Requirements
	 
	 
	 

	A.
	Permits
	 
	 
	                        -   

	B.
	Bonds and Insurances
	 
	 
	             1,304.35 

	C.
	Temporary Facilities
	 
	 
	                869.57 

	D.
	Temporary Fence
	 
	 
	                652.17 

	E.
	Security and Housekeeping
	 
	 
	           10,869.57 

	F.
	Utilities
	 
	 
	             5,217.39 

	 
	 
	 
	Sub Total I (General Requirements)
	           18,913.04 

	 
	 
	 
	 
	 

	II.
	Civil / Structural
	 
	 
	 

	A.
	Earthworks 
	 
	 
	 

	1.
	Layout and Stake-out/Resurvey
	 
	 
	                217.39 

	2.
	Excavation
	 
	 
	                869.57 

	3.
	Backfill - Escombro/Lastillas
	 
	 
	             1,929.35 

	4.
	Compacted Gravel Fill
	 
	 
	                646.74 

	5.
	Soil Treatment
	 
	 
	                652.17 

	6.
	Disposal of unsuitable materials
	 
	 
	                130.43 

	 
	 
	 
	Sub Total A
	             4,445.65 

	 
	 
	 
	 
	 

	B.
	Formworks and Scaffolds
	 
	 
	 

	1.
	Form Lumber - coco lumber
	
	 
	             1,956.52 

	2.
	Form Plywood
	
	 
	             2,608.70 

	3.
	Pipe Supports
	
	 
	             2,173.91 

	4.
	Fasteners
	
	 
	                760.87 

	5.
	Shoring
	
	 
	             1,739.13 

	 
	 
	 
	Sub Total B
	             9,239.13 

	 
	 
	 
	 
	 

	C.
	Rebarworks
	 
	 
	 

	1.
	Footing/Footing Beam
	
	 
	             3,260.87 

	2.
	Column Footing
	
	 
	             1,521.74 

	3.
	Column
	
	 
	             7,826.09 

	4.
	Beam and Suspended Slab
	
	 
	             5,434.78 

	5.
	Slab on Fill
	
	 
	             1,086.96 

	6.
	Tie wire 
	
	 
	                326.09 

	 
	 
	 
	Sub Total C
	           19,456.52 

	 
	 
	 
	 
	 

	D.
	Concreting Works
	 
	 
	 

	1.
	Footing / Footing Beam
	
	 
	             4,130.43 

	2.
	Column Footing
	
	 
	             4,956.52 

	3.
	Column 
	
	 
	             3,304.35 

	4.
	Beam and Suspended Slab
	
	 
	           14,869.57 

	5.
	Slab on Fill
	
	 
	             4,304.35 

	 
	 
	 
	Sub Total D
	           31,565.22 

	 
	 
	 
	 
	 

	E.
	Masonry Works
	 
	 
	 

	1.
	150 mm CHB wall, exterior
	
	 
	             7,173.91 

	 
	 
	CHB
	
	 

	 
	 
	Cement, Portland
	
	 

	 
	 
	White Sand
	
	 

	 
	 
	 
	Sub Total E
	             7,173.91 

	 
	 
	 
	 
	 

	 
	 
	 
	Sub Total II (Civil Works)
	           71,880.43 

	 
	 
	 
	 
	 

	III.
	Architectural Works
	 
	 
	 

	A.
	Partition Works
	 
	 
	 

	1.
	100 mm CHB 
	
	 
	             3,108.70 

	 
	 
	CHB
	
	 

	 
	 
	Portland Cement
	
	 

	 
	 
	White Sand
	
	 

	2.
	Plaster works
	
	 
	             8,478.26 

	 
	 
	Portland Cement
	
	 

	 
	 
	White Sand
	
	 

	3.
	Drywall, 12 mm thick Gypsum Board 
	
	 
	 

	 
	 
	with metal studs and fiberglass
	
	 

	 
	 
	insulation
	
	 

	 
	 
	 
	Sub Total A
	           11,586.96 

	 
	 
	 
	 
	 

	B.
	Ceiling Works
	 
	 
	 

	1.
	12 mm thick Gypsum Board with metal 
	
	 
	             7,021.74 

	 
	 
	furring
	
	 

	 
	 
	12 mm thick Gypsum Board
	
	 

	2.
	10 mm thick Fiber Cement board with
	
	 
	             4,213.04 

	 
	 
	Ficemboard
	
	 

	 
	 
	10 mm thick Ficemboard
	
	 

	3.
	Rubbed Concrete
	
	 
	             3,769.57 

	 
	 
	 
	Sub Total B
	           15,004.35 

	 
	 
	 
	 
	 

	C.
	Finishes
	 
	 
	 

	1.
	coloured concrete floors
	
	 
	                978.26 

	2.
	300 x 300 mm Unpolished Homogenous Tiles
	
	 
	                684.78 

	3.
	300 x 300 mm Matte Homogenous Tiles
	
	 
	             1,513.04 

	4.
	3mm thk x 300 x 300 mm Vinyl Tiles
	
	 
	             4,440.22 

	5.
	3mm thk x 100 x 1000 mm Vinyl Planks
	
	 
	 

	6.
	Semi-gloss paint wall finish (volunteer labour)
	
	 
	             3,495.65 

	 
	 
	Semi-gloss paint B/S 715
	
	 

	 
	 
	Primer paint B/S 701
	
	 

	 
	 
	Gypsum Putty
	
	 

	 
	 
	AcriColor (Assorted)
	
	 

	7.
	Flat paint ceiling finish (volunteer labour)
	
	 
	                886.96 

	 
	 
	Final paint B/S 701
	
	 

	 
	 
	Primer paint B/S 701
	
	 

	 
	 
	Gypsum Putty
	
	 

	8.
	Epoxy Paint Finish (volunteer labour)
	
	 
	 

	9.
	18 mm thk Polished Granite toilet countertop
	
	 
	                489.13 

	 
	 
	 
	Sub Total C
	           12,488.04 

	 
	 
	 
	 
	 

	D.
	Doors and Windows
	
	 
	 

	1.
	Timber Door, 45 mm thk Flush Hollow Core, 
	
	 
	             6,956.52 

	 
	 
	laminate finish
	
	 

	2.
	5 mm thk Light Tint Glass windows with 
	
	 
	             4,017.39 

	 
	 
	analok finish Aluminum Frames
	 
	 

	3.
	6 mm thk Light Tint Glass windows with Mini Mullion Frames
	             4,565.22 

	 
	 
	 
	Sub Total D
	           15,539.13 

	 
	 
	 
	 
	 

	E.
	Metal Works
	 
	 
	 

	1.
	Steel Railing
	
	 
	 

	 
	 
	Stair Railings
	
	             1,086.96 

	 
	 
	Hallway Railings
	
	             2,173.91 

	2.
	Gate
	
	 
	 

	 
	 
	Pedestrian Gate
	
	                521.74 

	 
	 
	Vehicular Gate
	
	             1,369.57 

	3.
	Fence/Grills
	
	 
	             5,163.04 

	  
	 
	 
	Sub Total E
	           10,315.22 

	 
	 
	 
	 
	 

	F.
	Specialties
	
	 
	 

	1.
	Toilet Partition, 10 mm thk compact grade penolic board
	
	 
	             5,913.04 

	2.
	Signages
	
	 
	                652.17 

	3.
	Membrane Waterproofing, hot process
	
	 
	             4,663.04 

	 
	 
	 
	Sub Total F
	           11,228.26 

	 
	 
	 
	 
	 

	 
	 
	 
	Sub Total III (Architectural Works)
	           76,161.96 

	 
	 
	 
	 
	 

	IV.
	Plumbing and Sanitary Works
	 
	 
	 

	A.
	Storm Drain System
	
	 
	             2,608.70 

	B.
	Sewerage and Vent System
	 
	 
	             3,260.87 

	C.
	Waterline System
	 
	 
	             2,608.70 

	D.
	Cistern Tank
	 
	 
	                869.57 

	E.
	Overhead Tank
	 
	 
	             1,739.13 

	F.
	Septic Tank
	 
	 
	                543.48 

	G.
	Pumps
	 
	 
	             3,913.04 

	H.
	Fixtures and Accessories
	 
	 
	             3,804.35 

	 
	 
	 
	Sub Total IV (Plumbing and Sanitary)
	           19,347.83 

	 
	 
	 
	 
	 

	V.
	Mechanical Works
	 
	 
	 

	A.
	A/C Units, Split Type
	 
	 
	             2,608.70 

	B.
	A/C Units, Window Type
	 
	 
	             3,913.04 

	C.
	Oscilating Fan
	 
	 
	             2,086.96 

	D.
	Exhaust Fan
	 
	 
	                717.39 

	 
	 
	 
	Sub Total V (Mechanical)
	             9,326.09 

	 
	 
	 
	 
	 

	VI.
	Electrical Works
	 
	 
	 

	A.
	Power and Lighting
	 
	 
	           14,130.43 

	B.
	Panelboards
	 
	 
	             7,608.70 

	C.
	Telephone and Data
	 
	 
	                434.78 

	D.
	Auxiliary
	 
	 
	                869.57 

	E.
	Lighting Fixtures and Devices
	 
	 
	             5,556.52 

	 
	 
	 
	Sub Total VI (Electrical Works)
	           28,600.00 

	 
	 
	 
	 
	 

	VII.
	Site Development
	 
	 
	 

	A.
	Landscaping Works (to be done by volunteers $3260.87)
	 
	 
	 

	B.
	Sports Facilities (moved to Phase B $4347.83)
	 
	 
	 

	 
	 
	 
	Sub Total VII (Site Development)
	 

	 
	 
	 
	 
	 

	VIII.
	Professional Fees
	 
	 
	 

	A.
	Architectural
	 
	 
	                434.78 

	B.
	Structural
	 
	 
	             2,608.70 

	C.
	Plumbing/Sanitary
	 
	 
	             1,304.35 

	D.
	Electrical
	 
	 
	             1,304.35 

	 
	 
	 
	Sub  Total VIII (Professional Fees)
	             5,652.17 

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	 
	 
	 
	Grand Total (I to VII)
	         229,881.52 

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Prepared by
	
	
	

	
	r. d. ragojos
	
	

	
	ARCHITECTURAL DESIGNS
	

	
	
	
	
	

	Exclusions:
	
	
	

	
	~
	Playground (activity set)
	

	
	~
	Furniture - Tables, Chairs, Beds, etc.
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